



<b>ADDENDUM OF SOLICITATION</b>		PAGE 1 OF 2
2. ADDENDUM <b>3</b>		3. <b>EFFECTIVE DATE</b> <b>November 28, 2023</b>
4. ISSUED BY Lanna Wright CPPB, Procurement Coordinator (843) 762-2172; FAX (843) 762-2683 Charleston County Park and Recreation Commission, 861 Riverland Drive, Charleston, SC 29412		5. ADMINISTERED BY (if other than item 6)  SAME AS BLOCK 4
6. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		7A. ADDENDUM OF SOLICITATION NO. <b>2024-012</b>
		<b>X</b>
		7B. DATED A(SEE ITEM 11) <b>October 17, 2023</b>
		8A. MODIFICATION OF CONTRACT/ORDER NO.
		8B. DATED (SEE ITEM 13)
9. THIS ITEM ONLY APPLIES TO ADDENDUMS OF SOLICITATIONS		
(X) The above numbered solicitation is amended as set forth in Item 11. The hour and date specified for receipt of Offers ( ) is extended ( X ) is not extended.		
Offers must acknowledge receipt of this addendum prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 6 and 15, and returning <u>1</u> copies of the addendum; (b) By acknowledging receipt of this addendum on each copy of the offer submitted; or (c) By separate letter or email which includes a reference to the solicitation and addendum numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this addendum you desire to change an offer already submitted, such change may be made by email or letter, provided each email or letter makes reference to the solicitation and this addendum, and is received prior to the opening hour and date specified.		
10. <b>IMPORTANT:</b> Contractor ( ) is not, ( x ) is required to sign this document.		
11. DESCRIPTION OF ADDENDUM		
<p><b>Water Parks Electrical Upgrades Splash Island, Splash Zone &amp; Whirlin Waters</b></p> <p><b>Solicitation due date <u>Tuesday, December 5, 2023, at 2:00 p.m.</u></b></p>		
Revised Drawings – Wannamaker and James Island		
<u>Wannamaker</u>		
E001		
<ul style="list-style-type: none"> <li>• Additional clarifying language has been added to detail requirements for the concrete pads for the exterior mounted transformers in the General Electrical Notes.</li> </ul>		
E010		
<ul style="list-style-type: none"> <li>• Keynote 4 removed from exterior mounted transformer.</li> </ul>		
E011		
<ul style="list-style-type: none"> <li>• Keynote 4 removed from exterior mounted transformer.</li> </ul>		
E012		
<ul style="list-style-type: none"> <li>• Keynote 4 removed from exterior mounted transformer.</li> </ul>		
<u>James Island</u>		
E001		
<ul style="list-style-type: none"> <li>• Wire sizes and conduit specified in the equipment connection schedule have been updated to mitigate potential voltage drop.               <ul style="list-style-type: none"> <li>○ Facilities Building: ASP-1, ATP-1, MFP-1, MFP-2</li> <li>○ Fenced Enclosure C: WF-1</li> </ul> </li> <li>• Soft Starters have been specified for GSP-1 and TSP-1 in place of combination starters.</li> </ul>		
<small>IF YOU SUBMIT YOUR OFFER/BID PRIOR TO THE RECEIPT OF THIS ADDENDUM, ACKNOWLEDGMENT MAY BE MADE BY EMAIL. YOU SHOULD STATE IN THIS EMAIL WHETHER THE PRICE CONTAINED IN YOUR OFFER/BID IS UNCHANGED, DECREASED BY AN AMOUNT, OR AN INCREASED AMOUNT. ACKNOWLEDGMENT MUST BE RECEIVED PRIOR TO THE TIME SET FOR CLOSING/OPENING OF OFFERS/BIDS. ACCEPTANCE OF LATE ACKNOWLEDGMENT IS SUBJECT TO PROVISIONS OF THE PROCUREMENT POLICY. Except as provided herein, all terms and conditions of the document referenced in item 7A or 8A, as heretofore changed, remains unchanged and in full force and effect.</small>		
12A. NAME AND TITLE OF SIGNER (Type or print)		
12B. CONTRACTOR/OFFEROR		12C. DATE SIGNED
<hr style="border: none; border-top: 1px solid black;"/> (Signature of person authorized to sign)		

<b>ADDENDUM OF SOLICITATION</b>		PAGE 2 OF 2
2. ADDENDUM <b>3</b>		3. EFFECTIVE DATE <b>November 28, 2023</b>
4. ISSUED BY <b>Lanna Wright CPPB, Procurement Coordinator (843) 762-2172; FAX (843) 762-2683 Charleston County Park and Recreation Commission, 861 Riverland Drive, Charleston, SC 29412</b>		5. ADMINISTERED BY (if other than item 6)  <b>SAME AS BLOCK 4</b>
6. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		7A. ADDENDUM OF SOLICITATION NO. <b>2024-012</b>
		<b>X</b> 7B. DATED A(SEE ITEM 11) <b>October 17, 2023</b>
		8A. MODIFICATION OF CONTRACT/ORDER NO.
		8B. DATED (SEE ITEM 13)
<b>9. THIS ITEM ONLY APPLIES TO ADDENDUMS OF SOLICITATIONS</b>		
(X) The above numbered solicitation is amended as set forth in Item 11. The hour and date specified for receipt of Offers ( ) is extended ( X ) is not extended.		
Offers must acknowledge receipt of this addendum prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 6 and 15, and returning <u>1</u> copies of the addendum; (b) By acknowledging receipt of this addendum on each copy of the offer submitted; or (c) By separate letter or email which includes a reference to the solicitation and addendum numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this addendum you desire to change an offer already submitted, such change may be made by email or letter, provided each email or letter makes reference to the solicitation and this addendum, and is received prior to the opening hour and date specified.		
10. <b>IMPORTANT:</b> Contractor ( ) is not, ( x ) is required to sign this document .		
11. DESCRIPTION OF ADDENDUM		
<p>E010</p> <ul style="list-style-type: none"> <li>• Distribution Panelboard 'MDP' size/ampacity has been increased to 1000A and has been relocated outside due to space constraints within the building.</li> <li>• Service conductor size has been increased to provide 1000A ampacity for updated 'MDP'.</li> <li>• The step-down transformer 'TPM' has been relocated to remain on the mezzanine. An enclosed circuit breaker has been added to the transformer secondary per NEC requirement.</li> <li>• 'NEMA 4X SS' has been added to Distribution Panelboard 'MDP' and Panel 'PM'.</li> <li>• E-Stop &amp; Shunt Trip Legend has been added for clarity.</li> <li>• Additional clarifying language has been added to detail requirements for the concrete pad for the exterior mounted Distribution Panelboard 'MDP'.</li> </ul> <p>E060</p> <ul style="list-style-type: none"> <li>• Distribution Panelboard 'MDP' and Panel 'PM' are shown on the site plan for reference.</li> <li>• Keynote 1 has been edited for the service conductors to the new 'MDP' location.</li> </ul> <p>E101</p> <ul style="list-style-type: none"> <li>• Equipment locations have been updated for Distribution Panelboard 'MDP', Panel 'PM', and transformer 'TPM'.</li> </ul> <p>*</p>		
<p>IF YOU SUBMIT YOUR OFFER/BID PRIOR TO THE RECEIPT OF THIS ADDENDUM, ACKNOWLEDGMENT MAY BE MADE BY EMAIL. YOU SHOULD STATE IN THIS EMAIL WHETHER THE PRICE CONTAINED IN YOUR OFFER/BID IS UNCHANGED, DECREASED BY AN AMOUNT, OR AN INCREASED AMOUNT. ACKNOWLEDGMENT MUST BE RECEIVED PRIOR TO THE TIME SET FOR CLOSING/OPENING OF OFFERS/BIDS. ACCEPTANCE OF LATE ACKNOWLEDGMENT IS SUBJECT TO PROVISIONS OF THE PROCUREMENT POLICY. Except as provided herein, all terms and conditions of the document referenced in item 7A or 8A, as heretofore changed, remains unchanged and in full force and effect.</p>		
12A. NAME AND TITLE OF SIGNER (Type or print)		
12B. CONTRACTOR/OFFEROR		12C. DATE SIGNED
<p>_____ (Signature of person authorized to sign)</p>		